
 

 

 

 

 

Brief for Activity Plan Consultant 

Robert Burns Ellisland Trust  

 

1. Introduction 

The Robert Burns Ellisland Trust (RBET) is seeking an experienced and creative consultant 
to develop a comprehensive Activity Plan to support our Delivery Stage submission to The 
National Lottery Heritage Fund. This work is essential to realising our transformative vision 
for Ellisland Museum and Farm, the only home built by Scotland’s national poet, Robert 
Burns. 

The Robert Burns Ellisland Trust Vision Statement 

Ellisland is the place to fall in love with Burns. We will increase awareness of Ellisland as 
central to the artistic development of Robert Burns in poetry and romantic song. We will 
enhance understanding of the site as the best place to see the natural world through the 
poet’s eyes. We will create a world class visitor experience and a vibrant centre for creative 
learning to ensure the unique collection, buildings and landscape are accessible to a diverse 
range of modern audiences. 



 

 

Saving the Home of Auld Lang Syne 

Our project, Saving the Home of Auld Lang Syne, received a development stage award of 
£489,207 from The National Lottery Heritage Fund in October 2024. We received permission 
to start in February 2025 after securing substantial match funding from South of Scotland 
Enterprise, Museums Galleries Scotland and The Holywood Trust. 

Ellisland was built by Scotland's national poet Robert Burns in 1788 for his young wife, Jean 
Armour, and their family. It remains the most authentic of his homes and was the site where 
he wrote Auld Lang Syne, Tam o Shanter, and around a third of his creative output. The site 
includes farmland, woodland, and historic paths, some dating from Burns’s tenancy. A 
museum was later established on site, housing original manuscripts and other items 
belonging to Burns and his family. 

The Robert Burns Ellisland Trust (RBET), established in 2020, is committed to conserving, 
interpreting, and enhancing the site for public engagement in a sensitive and sustainable 
way. The Trust is also dedicated to growing and diversifying audiences, particularly engaging 
young people, and addressing urgent conservation needs for both buildings and collections. 
The site achieved Accredited Museum status in 2023. 

With a Development Stage grant from The National Lottery Heritage Fund, RBET is now 
advancing plans to renovate and adapt the site as a sustainable and internationally 
significant visitor attraction. This phase will work towards submitting a Delivery Stage 
application to the Heritage Fund in 2026.  

 

The development stage project includes: 

● A conservation architect-led design team to develop plans to RIBA Stage 3 (Developed 
Design), to support the Delivery Stage Application 
● An Interpretation Plan (IP) to inform both the project’s visitor experience and its Delivery 
Stage funding application. 
● A business plan refresh and an Activity Plan to inform both the 
project’s visitor experience and its Delivery Stage funding application. 
● A major Fundraising campaign.  
● A Governance Review. 
 

The teams working on these different elements of the development stage will collaborate 
closely. 

 

2. Purpose of the Activity Plan 

The Activity Plan will: 

●​ Embed Burns’s values of love, kindness and equality through accessible and 
inclusive programming. 



●​ Enable deeper public engagement with the tangible, intangible and natural heritage 
of Ellisland. 

●​ Demonstrate strategic fit with Heritage Fund investment principles: 

        Saving Heritage 
       Inclusion, access and participation 
       Environmental responsibility 
       Organisational resilience and legacy 

 
●​ Identify target audiences, including those currently underrepresented (e.g. SIMD 

communities, rural youth). 

●​ Set out a coherent, costed programme of activity for the delivery and legacy phases. 

●​ Support the Delivery Stage application in September 2026 by integrating with 
interpretation, business, operational and architecture plans. 

●​ Support other fundraising work. 

●​ Ensure the activity plan reflects the trust’s vision around the significance of Ellisland 
as a place of creativity, especially poetry and song, and the importance of the natural 
world. 

 

 

Activity Plan Requirements and Approach 

The appointed consultant will be expected to produce an Activity Plan that follows the 
structure and guidance set out by The National Lottery Heritage Fund. This will involve a 
clear and iterative approach across three key planning steps: 

Step 1: Where We Are Now 

●​ Review RBET’s existing policies, plans and procedures related to learning, 
volunteering, safeguarding, interpretation, and community engagement. 

●​ Assess current activities, user data, and audience engagement practices. 

●​ Identify organisational strengths and gaps, including skills, capacity, governance and 
infrastructure needed to deliver activity. 

●​ Map existing and potential audiences – who engages currently, who does not, and 
why – and identify relevant access barriers (e.g. physical, cultural, economic, 
intellectual). 

●​ Incorporate findings from public consultation and baseline research already 
completed. 

●​ Reflect on good practice from peer organisations to inform planning. 

Step 2: Where We Want to Get To 

●​ Use insight from Step 1 to define strategic aims for engaging people with Ellisland’s 
tangible, intangible and natural heritage. 



●​ Set out the kinds of activities to be delivered and the outcomes they are intended to 
achieve. 

●​ Define how the project aligns with RBET’s wider purpose and the Heritage Fund’s 
investment principles. 

●​ Identify how community voices and partners will shape activities, including 
opportunities for co-creation. 

●​ Develop clear audience outcomes and realistic measures of success. 

●​ Set out how activities will be managed, resourced, and sustained beyond the life of 
the project. 

Step 3: How We Will Get There (Action Plan) 

●​ Provide detailed mini-project plans for each strand of the activity programme, 
including: 

o​ Description of the activity and intended outcomes 

o​ Target audiences and outreach approach 

o​ Delivery method, access considerations and required resources 

o​ Delivery timetable and cost breakdown 

o​ Evaluation methods and success indicators 

●​ Ensure consistency with the Heritage Fund activity plan template and Delivery Stage 
submission budget and application. 

●​ Advise on staff, volunteer and freelance roles needed for implementation, and 
recommend any training or skills development required. 

●​ Ensure the Action Plan is deliverable, sustainable and fully integrated with other 
aspects of the delivery stage submission.

 

The appointed consultant will: 

●​ Collaborate closely with RBET staff, trustees and the wider design and curatorial 
team. This includes complementing the work being completed as part of our Saving 
The Home of Auld Lang Syne development project team and the work of consultants 
including the following pieces of externally commissioned work:  

o​ 2025 RIBA3 Architectural Plans 

o​ 2025 Interpretation Plan 

o​ 2025 Draft Business Plan 

The appointed consultant will also review existing audience data and earlier work on 
audience development, and engagement work undertaken in previous audience reviews.  

They will then develop an inclusive programme of activities that reflects: 

o​ The heritage of Burns, including songs, stories and Scots language 



o​ The needs of families, schools and young people 

o​ Participation from SIMD areas (e.g. Upper Nithsdale, NW Dumfries) 

o​ Outdoor and environmental learning 

o​ Volunteering, training and employment pathways 

o​ Artist residencies and creative interpretation 

o​ Immersive residential visitor experiences 

o​ Digital engagement 

o​ Recommend legacy strategies for sustaining engagement post-project, 
including community partnerships, co-creation and funding models. 

 

4. Outputs 

The consultant will deliver: 

●​ A final Heritage Fund compliant Activity Plan April 2026, including: 

o​ Executive Summary 

o​ Consultation and evidence base 

o​ Audience analysis and segmentation 

o​ Barriers to engagement and strategies to overcome them 

o​ Full activity programme with costs and timetable 

o​ Evaluation and impact measures 

o​ Legacy and sustainability considerations 

●​ A draft version for internal review February 2026 

●​ Summary report of any additional consultation 

●​ A participation and interpretation matrix aligned to the capital project 

Success Criteria 

The final Activity Plan must demonstrate that: 

●​ RBET understands its current audience engagement position and has identified key 
areas for improvement. 

●​ The proposed activities are evidence-based, proportionate, inclusive, and deliver 
value for money. 

●​ The plan meets The National Lottery Heritage Fund expectations, aligns with RBET’s 
vision, and reflects the creative legacy of Burns in ways that are accessible and 
relevant today. 



●​ There is a realistic pathway for delivery and long-term sustainability of engagement 
outcome 

 

 

5. Consultant Skills and Experience 

The successful consultant (or team) will have: 

●​ Experience delivering Activity Plans for Heritage Fund projects (especially at Delivery 
Stage (formally known as Round Two) 

●​ Expertise in inclusive audience engagement 

●​ Understanding of cultural, rural and literary heritage 

●​ Knowledge of wellbeing, placemaking or creative sector outcomes 

●​ Familiarity with Burns or similar interpretive narratives (desirable) 

 

6. Budget and Timetable 

●​ • Budget: up to £30,000 inclusive of VAT and expenses 

●​ Appointment: October 2025 

●​ Completion: April 2026 

 

7. Submission Requirements 

Please include: 

●​ CV and evidence of relevant past work 

●​ A proposal (max 6 pages) outlining your methodology, timeline and approach 

●​ Fee breakdown 

●​ Two references 

 

8. Contact 

Tenders and questions should be submitted to:​
Joan McAlpine 

Project Director 

Robert Burns Ellisland Trust 

ellislandbusinessmanager@gmail.com 

Tel 01387 740426 

mailto:ellislandbusinessmanager@gmail.com


Deadline for submission: 22 September 2025 
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